PROSPECTOR PARK
DRAINAGE REVISION PROJECT

PARKS & RECREATION
December 17, 2024
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REQUEST FOR BID
#P&R PP DRAINAGE 2024-007

Posted October 19t and Opened November 13t
City received 7 bidders

Pacific West LLC S 949,144.00
Neve LLC S 597,449.00
Primary Construction Inc. S 551,982.70
Scholz Contracting LLC S 726,267.00
W.W. Clyde & Co. S /770,917.00
Red Point Contracting S 919,605.50
Degan Construction S 744,519.00

*All bids were over-budget (FY25 Budget: $300,000)




STAFF RECOMMENDATION:

Staff recommends rejection of all bids, due to being over
budget.

If bids are rejected, staff will work with the project engineer
and public works to value-engineer the project to a more
manageable budget and re-bid in the future.




QUESTIONS?
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