

CITY OF APACHE JUNCTION CONDUIT & FIBER INSTALLATION PROJECT

INFORMATION TECHNOLOGY DEPARTMENT

December 16, 2025



CONDUIT & FIBER INSTALLATION PROJECT

Apache Junction RFP

DISCLAIMER: This map was produced without benefit of a field survey and is not the intended use. The use of this map is for informational purposes only and the City of Apache Junction makes no warranty, expressed or implied, regarding the reliability of the information provided.



LEGEND

★ Points of Interest

— Proposed Fiber Legs

0 0.5 1 2 Miles

City of Apache Junction



August 20, 2025

REQUEST FOR BID

#IT2025-01 CONDUIT & FIBER FOR CITY

Posted September 4th, 2025, and Opened November 3rd, 2025
City received 9 bidders

| | |
|--------------------------------|----------------|
| Mears Broadband LLC | \$2,133,202.37 |
| BPG Designs LLC | \$2,341,583.67 |
| Pauley Construction LLC | \$2,397,055.13 |
| TeamFishel | \$2,471,555.03 |
| HP Communications Inc | \$2,490,083.70 |
| Allo Fiber Allo Communications | \$2,817,602.00 |
| B&F Contracting Project Bid | \$3,578,701.29 |
| MP NexLevel | \$3,997,276.00 |
| Kimley Horn | \$4,596,900.00 |

*All bids were over-budget (FY25 Budget: \$1,250,000)



STAFF RECOMMENDATION:

Staff recommends rejection of all bids, due to being over budget.

If bids are rejected, staff will work to re-engineer the project scope to a more manageable budget and use procurement vehicles available.



QUESTIONS?

